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GOVERNMENT OF THE DISTRICT OF COLUMBIA 
DEPARTMENT OF GENERAL SERVICES 

       
DESIGN-BUILD SERVICES 

STUART HOBSON MIDDLE SCHOOL MODERNIZATION 
Solicitation #: DCAM-14-CS-0069           

 
Addendum No. 1 

Issued:  October 9, 2013 
 
 This Addendum Number 01 is issued by e-mail on October 9, 2013.  Except as modified 
hereby, the Request for Proposals (“RFP”) remains unmodified. 
 
Item #1 
 
Sign-In Sheet: The sign-in sheet from the preproposal conference is attached. 
 
Item #2 
 
Budget: The Project budget is approximately $15 million. 
 
Item #3 
 
Site Visit: A site visit will be held on Thursday, October 17, 2013. Please meet Tom 
Henderson at the main entrance to the school. Please bring a valid driver’s license or other 
government issued form of identification to comply with the school’s security procedures. 
 
Item #4 
 
Schedule: Please find attached a tentative proposed schedule for this Project. 
 
Item #5 
 
Drawings: Drawings and specifications will be made available at 
https://leftwichlaw.box.com/s/oww86d3pfcivealmhymf.   
 
Item #6 
 
The bid date is hereby changed. Proposals are due by November 13, 2013 at 2:00 pm EDT.  
Proposals that are hand-delivered should be delivered to the attention of: Shannon Harris, 
Contract Specialist, at Frank D. Reeves Center, 2000 14th Street, NW, 8th floor, Washington, 
DC 20009.   

 
 

- End of Addendum No. 1 - 

https://leftwichlaw.box.com/s/oww86d3pfcivealmhymf�
















Description Design Status Permit Status Construction Start Construction Completion Comments

Main Addition Complete Expected Nov 1, 2013 1-Dec-13 Start of School Year 2014-2015
North Service Addition Complete Expected Nov 1, 2013 1-Dec-13 Start of School Year 2014-2015 Coord w/adjacent ingress/egress door
Museum Exhibit Atrium Complete Permitted 1-Dec-13 Start of School Year 2014-2015 Coord with school calendar
Library (Ex Bldg) Not Designed To be submitted End of School Year 2013-2014 Start of School Year 2014-2015
Auditorium (Ex Bldg) Not Designed To be submitted End of School Year 2013-2014 Start of School Year 2014-2015
Finish Lower Level (Ex Bldg) Not Designed To be submitted During School Year 2013-2014 Start of School Year 2014-2015
North Area Site Work Not Designed To be submitted End of School Year 2013-2014 Start of School Year 2014-2015
Streetscape Not Designed To be submitted During School Year 2013-2014 Start of School Year 2014-2015
Roofing (Ex Bldg) Complete NA During School Year 2013-2014 Start of School Year 2014-2015
Exterior Doors (Ex Bldg) Complete Expected Nov 1, 2013 During School Year 2013-2014 Start of School Year 2014-2015
Masonry Restoration (Ex Bldg) Complete NA During School Year 2013-2014 Start of School Year 2014-2015
Windows (Ex Bldg) Complete Expected Nov 1, 2013 End of School Year 2013-2014 Start of School Year 2014-2015
Deferred GMP #1 Items Complete Permitted End of School Year 2013-2014 Start of School Year 2014-2015

Stuart Hobson Middle School Schedule
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